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November 10, 2008 
 
04-Ala-680-R10.5/31.1 
04-4A5204 
HP21L-6204(073) 
 
Addendum No.  1 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY 
AT VARIOUS LOCATIONS FROM 0.2 KM NORTH OF MISSION SAN JOSE SEPARATION TO STONERIDGE 
DRIVE OVERCROSSING. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on November 19, 2008. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book, the 
Federal Minimum Wages with Modification Number 19 dated 10-31-08. 
 
Project Plan Sheets  2, 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 21, 23, 28, 29, 30, 31, 32, 33, 40, 41, 44, 73, 74, 75, 76, 78, 79, 80, 
81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 124, 125, 126, 129, 130, 143, 148, 164, 181, 182, 184, 
185, 186, 189, 190, 191, 192, 193, 194, 195, 196, 197, 198, 199, 200, 201, 202, 203, 204, 206, 207, 208, 209, 210, 211, 212, 
213, 214, 215, 216, 217, 218, 219, 226, 227, 315, 317, 318, 319, 320, 322, 324, 327, 329, 331, 332, 333, 335, 337, 338, 340, 
343, 344, 345, 346, 347, 348, 349, 374, 375, 376, 378, 379, 381, 387, 388, 390, 391, 392, 394, 398, 401, 402, 403, 405, 406 
are revised.  A half-sized copy  of the revised sheets are attached for substitution for the like-numbered sheets. 
 
Project Plan Sheets 3A, 4A, 5A, 5B, 6A, 9A, 9B, 10A, 10B, 10C, 143A, 314A, and 379A are added.  A half-sized copy of the 
added sheets are attached for addition to the project plans. 
 
Project Plan Sheets 240, 470, and 471 are deleted. 
 
In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is added : 
 

"A77F5 Metal Beam Guard Railing Typical Layouts for Structure Departure." 
 

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans are 
deleted: 
 

"NSP A77C5 Metal Beam Guard Railing Typical Vegetation Control Standard Railing Section. 
  NSP A77C6 Metal Beam Guard Railing Typical Vegetation Control for Terminal System End Treatments. 
  D99B  Edge Drain Outlet and Vent Details. 
  D99C  Edge Drain Cleanout and Vent Details." 
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In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," is revised as attached. 
 
In the Special Provisions, Section 10-1.01," ORDER OF WORK," the following paragraph is added after the fifth paragraph: 
 

"Attention is directed to "Beginning of Work, Time of Completion, and Liquidated Damages" of these special 
provisions regarding construction of Electronic Toll System and median sign structures." 

 
In the Special Provisions, Section 10-1.03,"WATER POLLUTION CONTROL," subsection "STORM WATER 
POLLUTION PREVENTION PLAN," the fifth paragraph is revised as follows: 
 

"Within 10 days after contract approval, the Contractor shall submit 4 copies of the SWPPP to the Engineer.  
The Contractor shall allow 15 days for the Engineer's review.  If revisions are required, the Engineer will provide 
comments and specify the date that the review stopped.  The Engineer will submit one copy of the SWPPP and the 
comments to the San Francisco Bay Regional Water Quality Control Board (RWQCB) for their review, and specify 
the date that the Engineer's review stopped.  The San Francisco Bay RWQCB will have 30 days from the date the 
Engineer's first review stopped to review the SWPPP.  The Contractor shall revise and resubmit the SWPPP within 
10 days of receipt of the Engineer's comments.  The Engineer's review will resume when the complete SWPPP is 
resubmitted.  When the Engineer approves the SWPPP, the Contractor shall submit 4 copies of the approved SWPPP 
to the Engineer.  Once the Engineer approves the revised SWPPP, limited construction activity, as approved by the 
Engineer, restricted to the following may begin: 
 

1. Develop construction yard. 
2. Mobilize equipment, materials, and machinery. 
3. Install safety measures. 

 
No ground disturbing activities associated with the allowable work described above shall be allowed that results 

in disturbed soil areas with the potential to pollute.  
 
If the San Francisco Bay RWQCB provides comments to the SWPPP, the Contractor shall amend the SWPPP.  

Full construction activities shall not begin until the Contractor's SWPPP is amended and acceptable to the San 
Francisco Bay RWQCB.  If the Engineer approves the SWPPP and no comments are provided by the RWQCB 
within the 30 day review period, full construction activities may begin.  If the Engineer fails to complete the review 
within the time allowed and if, in the opinion of the Engineer, completion of the work is delayed or interfered with 
by reason of the Engineer's delay, the Contractor will be compensated for resulting losses, and an extension of time 
will be granted, as provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications." 

." 
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In the Special Provisions, Section 10-1.14,"COOPERATION," the table is revised as follows: 
 

Contract No. Co-Rte-KP Location Type of Work 

04-253794 Alameda-680-
M5.2/R10.9 

Grimmer Boulevard 
Undercrossing to Mission 
San Jose Separation 

Widening and Rehabilitatiion 

04-253784 
Santa 
Clara/Alameda-680-
M11.9/5.4 

Calaveras Boulevard SR 
237 to Grimmer Boulevard Widening and Rehabilitation 

Sunol Smart 
Carpool Lane 
Joint Powers 
Authority 
(JPA) 

Santa 
Clara/Alameda-680-
M11.9/M15.9/ 
0.0/31.1 

Calaveras Boulevard SR 
237 to Stoneridge Drive 

Installing Electronic Toll System 
Integrator Equipment and 
Appurtenances 

 
In the Special Provisions, Section 10-1.14,"COOPERATION," the following paragraph is added after the second paragraph: 
 

"Attention is directed to "Beginning of Work, Time of Completion, and Liquidated Damages" of these special 
provisions regarding making available Electronic Toll System, median sign structures, and highway right of way to 
Sunol Smart Carpool Lane Joint Powers Authority (JPA) for the installation of Electronic Toll System Integrator 
Equipment and appurtenances." 

 
In the Special Provisions, Section 10-1.305,"WATERING,"is added as follows: 
 

"Developing a water supply and applying watering shall conform to the provisions in Section 17, "Watering," of 
the Standard Specifications and these special provisions. 

Attention is directed to "Beginning of Work, Time of Completion and Liquidated Damages" of these special 
provisions regarding availability of water." 

 
In the Special Provisions, Section 10-1.81,"EDGE DRAIN," is deleted. 
 
In the Special Provisions, Section 10-1.815,"PERMEABLE MATERIAL," is added as attached. 
 
In the Bid book, in the "Bid Item List," Items 3, 4, 21, 33, 38, 39, 43, 44, 46, 55, 71, 72, 74, 76, 81, 84, 89, 92, 138, 140, 143, 
149, 155, 157, 159, 165, 177, 178, 179 are revised, and Items 141 and 142 are deleted as attached. 
 
To Bid book holders: 
 

Replace pages 3, 4, 5, 6, 7, 9, 10, and 11 of the "Bid Item List" in the Bid book with the attached revised pages 
3, 4, 5, 6, 7, 9, 10, and 11 of the Bid Item List.  The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by GSO overnight mail to Bid book holders to ensure that each receives it.  A copy of 
this addendum and the modified wage rates are available for the Contractors' use on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
ROBERT E. TRAVIS, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 
The 1st working day is the 55th day after contract approval. 
Do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until the 

Engineer approves your submittal for: 
 
1. Baseline Progress Schedule (Critical Path Method) 
2. Storm Water Pollution Prevention Plan (SWPPP) 
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement 
 
In addition to the above submittals, do not start work at the job site, except for measuring controlling field dimensions 

and locating utilities, until you submit: 
 
1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for the sign panels has been received and accepted by the vendor.  

The statement must show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for electrical material has been received and accepted by the 

vendor.  The statement must show the dates that the materials will be shipped. 
 
You may start work at the job site before the 55th day after contract approval if: 
 
1. You obtain required approval for each submittal before the 55th day 
2. The Engineer authorizes it in writing 
 
The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job 

site on the 1st working day. 
Complete the work within the number of working days bid. 
Liquidated damages are $17,000 per day starting on the 1st day after exceeding the number of working days bid and until 

work requiring lane or shoulder closures on State Highway Route 680 is complete. 
If no further lane or shoulder closures are required on State Highway Route 680 to complete the work, liquidated 

damages are $16,600 per day starting on the 1st day after exceeding the number of working days bid.  In no case will 
liquidated damages of more than $17,000 per day be assessed. 

 
INTERNAL TIME OF COMPLETION 
The Contractor shall diligently prosecute all Electronic Toll System (ETS) work, complete in place (except for the 

sawcutting and installation of ETS detector loops in the high occupancy vehicle lane), including all necessary preceding 
roadway, structures, and median sign structures work, as shown on the plans and as specified in these special provisions 
before the expiration of 

 
382 WORKING DAYS 

 
beginning on the fifty-fifth day after approval of the contract. 
 
Once completed, Electronic Toll System, median sign structures, and the highway right of way shall be made available 

to Sunol Smart Carpool Lane Joint Powers Authority (JPA) for the installation of Electronic Toll System Integrator 
Equipment and appurtenances. 

The Contractor shall pay to the State of California the sum of $17,000 per day, for each and every calendar day's delay in 
completing all Electronic Toll System (ETS) work, complete in place (except for the sawcutting and installation of ETS 
detector loops in the high occupancy vehicle lane), including all necessary preceding roadway, structures, and median sign 
structures work, in excess of the number of working days prescribed above for Internal Time of Completion; and further 
agrees that the Department may deduct the amount thereof from any moneys due or that may become due the Contractor 
under the contract. 

Liquidated damages shall accrue separately and independently of deductions for internal time of completion. 
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10-1.815  PERMEABLE MATERIAL 
Permeable material shall conform with the details shown on the plans, and to the provisions in Section 68-1, 

"Underdrains," of the Standard Specifications, and these special provisions.Class 3 permeable material shall conform to the 
following grading requirements: 

 
Grading Requirements 

Sieve Sizes Percentage Passing 
37.5-mm 100 
25-mm 88-100 
19-mm 52-85 
9.5-mm 15-38 
4.75-mm 0-16 
2.36-mm 0-6 

 
Class 3 permeable material shall have a Durability Index of not less than 40. 
At least 90 percent by mass of Class 3 permeable material shall be crushed particles as determined by California Test 

205. 
Filter fabric for use with permeable material shall conform to the provisions for filter fabric for underdrains in Section 

88, "Engineering Fabrics," of the Standard Specifications and the following: 
 
A. The subgrade and trench to receive the filter fabric, immediately prior to placing, shall conform to the compaction 

and elevation tolerance specified for the material involved. 
B. Filter fabric shall be handled and placed in conformance with the manufacturer's recommendations. 
C. The fabric shall be aligned and placed in a wrinkle-free manner. 
D. Within 72 hours after the filter fabric has been placed, the fabric shall be covered with the planned thickness of 

overlying material as shown on the plans. 
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BID ITEM LIST 

04-4A5204 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 2 070018 TIME-RELATED OVERHEAD   LS LUMP SUM LUMP SUM  

 3 071325 TEMPORARY FENCE (TYPE ESA)   M 10 300   

 4 014643 TEMPORARY WILDLIFE EXCLUSION 
FENCE   

M 10 300   

 5 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 6 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 7 074029 TEMPORARY SILT FENCE   M 2100   

 8 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 10   

 9 074034 TEMPORARY COVER   M2 8600   

 10 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 210   

 11 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 12 074043 TEMPORARY CONCRETE WASHOUT 
BIN   

EA 9   

 13 074044 PREVENTION OF NESTING BIRDS 
(BRIDGES)  

LS LUMP SUM LUMP SUM  

 14 
(S) 

120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 15 
(S) 

120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 16 
(S) 

120149 TEMPORARY PAVEMENT MARKING 
(PAINT)   

M2 70   

 17 
(S) 

120159 TEMPORARY TRAFFIC STRIPE 
(PAINT)   

M 27 700   

 18 
(S) 

120165 CHANNELIZER (SURFACE 
MOUNTED)   

EA 110   

 19 
(S) 

120300 TEMPORARY PAVEMENT MARKER   EA 12 200   

 20 
(S) 

128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS LUMP SUM LUMP SUM  
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 
(S) 

129000 TEMPORARY RAILING (TYPE K)   M 25 000   

 22 
(S) 

129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 240   

 23 150206 ABANDON CULVERT   EA 4   

 24 150221 ABANDON INLET   EA 1   

 25 150605 REMOVE FENCE   M 480   

 26 150662 REMOVE METAL BEAM GUARD 
RAILING   

M 270   

 27 150701 REMOVE YELLOW PAINTED 
TRAFFIC STRIPE   

M 15 100   

 28 150704 REMOVE YELLOW 
THERMOPLASTIC TRAFFIC STRIPE  

M 8070   

 29 150711 REMOVE PAINTED TRAFFIC STRIPE  M 18 700   

 30 150713 REMOVE PAVEMENT MARKING   M2 70   

 31 150714 REMOVE THERMOPLASTIC TRAFFIC 
STRIPE   

M 6930   

 32 150715 REMOVE THERMOPLASTIC 
PAVEMENT MARKING   

M2 60   

 33 150722 REMOVE PAVEMENT MARKER   EA 23 700   

 34 150742 REMOVE ROADSIDE SIGN   EA 20   

 35 150747 REMOVE ROADSIDE SIGN (STRAP 
AND SADDLE BRACKET METHOD)  

EA 7   

 36 150760 REMOVE SIGN STRUCTURE   EA 2   

 37 150761 REMOVE SIGN PANEL AND 
REMOVABLE SIGN PANEL FRAME  

M2 18   

 38 150771 REMOVE ASPHALT CONCRETE DIKE  M 620   

 39 150805 REMOVE CULVERT   M 1040   

 40 150820 REMOVE INLET   EA 43   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 150870 REMOVE CONCRETE DECK 
SURFACE   

M2 144   

 42 152390 RELOCATE ROADSIDE SIGN   EA 22   

 43 152430 ADJUST INLET   EA 43   

 44 152609 MODIFY INLET TO MANHOLE   EA 16   

 45 152703 REMODEL INLET   EA 6   

 46 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

M2 15400   

 47 153210 REMOVE CONCRETE   M3 45   

 48 153221 REMOVE CONCRETE BARRIER   M 7500   

 49 153223 REMOVE UNSOUND CONCRETE   M3 11   

 50 153225 PREPARE CONCRETE BRIDGE DECK 
SURFACE   

M2 1959   

 51 155003 CAP INLET   EA 17   

 52 157560 BRIDGE REMOVAL (PORTION)   LS LUMP SUM LUMP SUM  

 53 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 54 170101 DEVELOP WATER SUPPLY   LS LUMP SUM LUMP SUM  

 55 190101 ROADWAY EXCAVATION   M3 38 700   

 56 
(S) 

190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 57 
(F) 

192003 STRUCTURE EXCAVATION 
(BRIDGE)   

M3 887   

 58 192037 STRUCTURE EXCAVATION 
(RETAINING WALL)   

M3 12 100   

 59 
(F) 

192049 STRUCTURE EXCAVATION 
(SOLDIER PILE WALL)   

M3 1224   

 60 
(F) 

192055 STRUCTURE EXCAVATION (SOIL 
NAIL WALL)   

M3 955   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)   M3 765   

 62 193013 STRUCTURE BACKFILL (RETAINING 
WALL)   

M3 7730   

 63 
(F) 

193028 STRUCTURE BACKFILL (SOIL NAIL 
WALL)   

M3 31   

 64 
(F) 

193029 STRUCTURE BACKFILL (SOLDIER 
PILE WALL)     

M3 175   

 65 193114 SAND BACKFILL   M3 70   

 66 
(F) 

193119 LEAN CONCRETE BACKFILL   M3 368   

 67 194001 DITCH EXCAVATION   M3 20   

 68 
(S) 

197060 SOIL NAIL ASSEMBLY   M 4607   

 69 198007 IMPORTED MATERIAL (SHOULDER 
BACKING)   

TONN 2700   

 70 
(S) 

203016 EROSION CONTROL (TYPE D)   HA 2.2   

 71 
(S) 

203018 EROSION CONTROL (NETTING)   M2 4260   

 72 
(S) 

203021 FIBER ROLLS   M 9380   

 73 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)   

EA 6   

 74 250401 CLASS 4 AGGREGATE SUBBASE   M3 12 700   

 75 260210 AGGREGATE BASE (APPROACH 
SLAB)   

M3 23   

 76 260301 CLASS 3 AGGREGATE BASE   M3 750   

 77 270011 CEMENT TREATED BASE (PLANT-
MIXED, CLASS A)  

M3 1260   

 78 280000 LEAN CONCRETE BASE   M3 4440   

 79 374206 SEAL RANDOM CRACKS   LNKM 2   

 80 390095 REPLACE ASPHALT CONCRETE 
SURFACING   

M3 6   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 390131 HOT MIX ASPHALT   TONN 69 400   

 82 390134 HOT MIX ASPHALT (OPEN GRADED)  TONN 13 500   

 83 390140 RUBBERIZED HOT MIX ASPHALT 
(GAP GRADED)    

TONN 20 200   

 84 391007 PAVING ASPHALT (BINDER, 
GEOSYNTHETIC PAVEMENT 
INTERLAYER)  

TONN 225   

 85 393003 GEOSYNTHETIC PAVEMENT 
INTERLAYER   

M2 189 200   

 86 394074 PLACE HOT MIX ASPHALT DIKE 
(TYPE C)   

M 260   

 87 394076 PLACE HOT MIX ASPHALT DIKE 
(TYPE E)   

M 6620   

 88 394077 PLACE HOT MIX ASPHALT DIKE 
(TYPE F)   

M 910   

 89 394090 PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA)  

M2 3880   

 90 401108 REPLACE CONCRETE PAVEMENT 
(RAPID STRENGTH CONCRETE)  

M3 2060   

 91 415101 CRACK EXISTING CONCRETE 
PAVEMENT   

M2 65 700   

 92 
(S) 

420201 GRIND EXISTING CONCRETE 
PAVEMENT  

M2 1330   

 93 
(S) 

041475 750 MM DRILLED-HOLE   M 1380   

 94 
(S) 

490655 400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING  

M 170   

 95 
(S) 

490657 600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING  

M 735   

 96 
(S) 

041476 STEEL SOLDIER PILE (W410 X 60)   M 564   

 97 
(S) 

041477 STEEL SOLDIER PILE (W460 X 193)   M 1098   

 98 
(S) 

500001 PRESTRESSING CAST-IN-PLACE 
CONCRETE   

LS LUMP SUM LUMP SUM  

 99 
(S) 

500050 TIEBACK ANCHOR   EA 40   

 100 
(F) 

510051 STRUCTURAL CONCRETE, BRIDGE 
FOOTING   

M3 149   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 121 
(S-F) 

550110 COLUMN CASING   KG 30 355   

 122 
(S-F) 

560218 FURNISH SIGN STRUCTURE (TRUSS)  KG 54 200   

 123 
(S-F) 

560219 INSTALL SIGN STRUCTURE (TRUSS)  KG 54 200   

 124 
(S) 

560233 FURNISH FORMED PANEL SIGN 
(OVERHEAD)   

M2 140   

 125 
(S) 

560238 FURNISH SINGLE SHEET 
ALUMINUM SIGN 
 (1.6 MM-UNFRAMED)  

M2 40   

 126 
(S) 

560239 FURNISH SINGLE SHEET 
ALUMINUM SIGN 
 (2.0 MM-UNFRAMED)  

M2 4   

 127 
(S) 

560242 FURNISH SINGLE SHEET 
ALUMINUM SIGN (2.0 MM-FRAMED) 

M2 8   

 128 
(S) 

561015 1524 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN 
FOUNDATION)  

M 40   

 129 562002 METAL (BARRIER MOUNTED SIGN)   KG 540   

 130 566011 ROADSIDE SIGN - ONE POST   EA 3   

 131 566012 ROADSIDE SIGN - TWO POST   EA 3   

 132 568001 INSTALL SIGN (STRAP AND SADDLE 
BRACKET   METHOD)  

EA 9   

 133 620910 450 MM ALTERNATIVE PIPE 
CULVERT (TYPE A)   

M 1500   

 134 620911 450 MM ALTERNATIVE PIPE 
CULVERT (TYPE B)   

M 300   

 135 620914 600 MM ALTERNATIVE PIPE 
CULVERT (TYPE A)   

M 5   

 136 664085 300 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE 
 (2.01 MM THICK)  

M 30   

 137 664090 450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE  
(2.01 MM THICK)  

M 50   

 138 665729 300 MM SLOTTED CORRUGATED 
STEEL PIPE (2.01 MM THICK)  

M 740   

 139 665733 450 MM SLOTTED CORRUGATED 
STEEL PIPE (2.01 MM THICK)  

M 1250   

 140 680933 200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN  

M 1660   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 141 BLANK      

 142 BLANK      

 143 682008 PERMEABLE MATERIAL (BLANKET)  M3 2070   

 144 703543 300 MM WELDED STEEL PIPE (3.40 
MM THICK)   

M 20   

 145 705334 300 MM ALTERNATIVE FLARED END 
SECTION   

EA 1   

 146 727901 MINOR CONCRETE (DITCH LINING)   M3 8   

 147 731502 MINOR CONCRETE 
(MISCELLANEOUS CONSTRUCTION) 

M3 130   

 148 
(F) 

731517 MINOR CONCRETE (GUTTER)   M 1284   

 149 
(S-F) 

750001 MISCELLANEOUS IRON AND STEEL  KG 27 100   

 150 
(S) 

800386 CHAIN LINK FENCE (TYPE CL-1.2, 
VINYL-CLAD)  

M 890   

 151 
(S-F) 

041481 CHAIN LINK FENCE (TYPE CL-1.2 
(MODIFIED) BLACK VINYL CLAD)  

M 753   

 152 
(S) 

800391 CHAIN LINK FENCE (TYPE CL-1.8)   M 70   

 153 820107 DELINEATOR (CLASS 1)   EA 120   

 154 820151 OBJECT MARKER (TYPE L-1)   EA 30   

 155 
(S) 

832003 METAL BEAM GUARD RAILING 
(WOOD POST)   

M 560   

 156 
(S) 

014645 VEGETATION CONTROL (ASPHALT 
COMPOSITE)     

M2 1520   

 157 
(S) 

839541 TRANSITION RAILING (TYPE WB)   EA 14   

 158 
(S) 

839581 END ANCHOR ASSEMBLY  
(TYPE SFT)   

EA 6   

 159 
(S) 

839584 ALTERNATIVE IN-LINE TERMINAL 
SYSTEM   

EA 4   

 160 
(S) 

839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM   

EA 16   
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BID ITEM LIST 
04-4A5204 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 161 
(S) 

014646 CRASH CUSHION (QUADGUARD)   EA 1   

 162 014647 CONCRETE BARRIER (TYPE 60D 
MOD)   

M 120   

 163 839701 CONCRETE BARRIER (TYPE 60)   M 76   

 164 839703 CONCRETE BARRIER (TYPE 60C)   M 6950   

 165 
(F) 

839704 CONCRETE BARRIER (TYPE 60D)   M 1690   

 166 
(F) 

839717 CONCRETE BARRIER (TYPE 732 
MODIFIED)   

M 167   

 167 839721 CONCRETE BARRIER (TYPE 732A)   M 450   

 168 839726 CONCRETE BARRIER (TYPE 736A)   M 400   

 169 014648 CONCRETE BARRIER (TYPE 736SV 
MOD)   

M 50   

 170 014649 CONCRETE BARRIER (TYPE 60R)   M 300   

 171 014650 CONCRETE BARRIER (TYPE 60R 
MOD)   

M 90   

 172 
(S) 

840515 THERMOPLASTIC PAVEMENT 
MARKING   

M2 60   

 173 
(S) 

840561 100 MM THERMOPLASTIC TRAFFIC 
STRIPE   

M 23 300   

 174 
(S) 

840563 200 MM THERMOPLASTIC TRAFFIC 
STRIPE   

M 1400   

 175 
(S) 

840564 200 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 3.66 M - 0.92 M)  

M 1680   

 176 
(S) 

840571 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 5.18 M - 2.14 M)  

M 280   

 177 
(S) 

014651 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 10.38 M - 4.26 M)  

M 26 500   

 178 
(S) 

850101 PAVEMENT MARKER (NON-
REFLECTIVE)   

EA 17 300   

 179 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 7040   

 180 
(S) 

860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION  

LS LUMP SUM LUMP SUM  
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